
 
 

 
         Dhaka, Bangladesh 
         January 7, 2008 
 
 
Dear Prospective Offeror/Quoter: 
 
 
The American Embassy, Dhaka, Bangladesh, has a requirement for a contractor for construction of 
metal parking shed for GSO at GSO Center, Baridhara, Dhaka. You are invited to submit quotes. The 
Request for Quotations (RFQ) consists of the following sections: 
 
1. Standard Form SF-18 
2. Instructions to Offerors 
3. Scope of Work  
4. Bid Schedule 
5. Drawing 
 
The Embassy plans to award a purchase order.  You are encouraged to make your quote competitive.  
You are also cautioned against any collusion with other potential offerors in regard to price quotations 
to be submitted.  The RFQ does not commit American Embassy, Dhaka, Bangladesh to make any 
award.  The Embassy may cancel this RFQ or any part of it. 
 
You are requested to be present at the GSO Center, Baridhara, Dhaka at 10:00 hours for site visit on 
January 8, 2008. 
 
Please read the RFQ carefully, and if you are interested, submit your quotation.  Return the completed 
SF-18 to the address shown in Block 5a of the SF-18 by 1400 hours on January 10, 2008. Oral 
quotations will not be accepted. 
 
 
        Sincerely, 
 
 
        Dennis R. McCann 
        S/GSO - Contracting Officer 
 
 
Enclosure: as stated 

 
 
 
 
 
 
 
 
 
 



Request for Quotations (RFQ) (under $100,000) 

REQUEST FOR QUOTATIONS 
 (THIS IS NOT AN ORDER) 

THIS RFQ [ ] IS  [x] IS NOT A SMALL BUSINESS- 
SMALL PURCHASE SET-ASIDE (52.219-4) 

PAGE 

1 
OF

| 
 

PAGES 

1 
1.  REQUEST NO. 

S-BG300-08-Q-0009 

2.  DATE ISSUED 

01/07/2008 

3.  REQUISITION/PURCHASE REQUEST NO. 

80423 
4.  CERT. FOR NAT. DEF. 

UNDER BDSA REG. 2 
AND/OR DMS REG. 1 

RATING 

 

5A.  ISSUED BY       Procurement & Contracting Section, GSO Center, Baridhara, Dhaka, 6.  DELIVER BY (Date) 

 
5B.  FOR INFORMATION CALL:  (Name and telephone no.)  (No collect calls 

TELEPHONE NUMBER NAME 

Shamsun Nahar – Purchasing Agent 
Md. Maruful Islam – Contracting Specialist 

AREA CODE 

 
NUMBER 
8855500 

7.  DELIVERY 

 

        FOB DESTINATION         OTHER (See Schedule) 

8.  TO: 9.  DESTINATION 

a.  NAME b.  COMPANY a.  NAME OF CONSIGNEE 
 

c.  STREET ADDRESS b.  STREET ADDRESS 
 

c.  CITY 
 

d.  CITY e.  STATE f.  ZIP CODE 

d.  STATE 

 
e.  ZIP CODE 
 

10.  PLEASE FURNISH QUOTATIONS TO THE 
ISSUING OFFICE IN   BLOCK 5A ON OR 
BEFORE CLOSE OF BUSINESS (Date) 

01/10/2008 

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so indicate on 
this form and return it to the address in Block 5A.  This request does not commit the Government to pay any costs incurred in the preparation of 
the submission of this quotation or to contract for supplies or services.  Supplies are of domestic origin unless otherwise indicated by quoter.  
Any representations and/or certifications attached to this Request for Quotations must be completed by the quoter 

11.  SCHEDULE (Include applicable Federal, State and local taxes) 
ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 

(c) 

UNIT 

(d) 

UNIT PRICE 

(e) 

AMOUNT 

(f) 

x Construction of metal parking shed at GSO 
Center, Baridhara, Dhaka as per attached 
instruction, scope of work, bid schedule and 
drawings. Please see attached for details.  
 
 
Date of commencement: Immediately after the 
Insurance of Purchase Order. 
Completion time: 45 working days. 
 
 
 

    

d.  CALENDAR DAYS 
12  DISCOUNT FOR PROMPT PAYMENT a.  10 CALENDAR DAYS 

% 

b. 20 CALENDAR DAYS 

% 

c.  30 CALENDAR DAYS 

% NUMBER % 

NOTE: Additional provisions and representations  [ ]  are [ ]  are not     attached. 
13  NAME AND ADDRESS OF QUOTER 

a.  NAME OF QUOTER 
 

14  SIGNATURE OF PERSON AUTHORIZED TO SIGN 
QUOTATION 

 

15  DATE OF QUOTATION 

b.  STREET ADDRESS 
 

16.  SIGNER 

c.  COUNTY a.  NAME (Type or print) 
 

b.  TELEPHONE  

AREA CODE d.  CITY e.  STATE f.  ZIP CODE c.  TITLE (Type or print) 

NUMBER 

AUTHORIZED FOR LOCAL REPRODUCTION                                                                                           STANDARD FORM 18 (Rev. 6-95) 
Previous edition not usable                                                                                                         Prescribed by GSA-FAR (48 CFR) 53.215-1(a) 

 
 



 
CONSTRUCTION OF METAL PARKING SHED AT THE GSO CENTER  

 
 
 
 
 
 
 
 
 
 
 

SPECIFICATIONS 
BID SCHEDULE 

DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREPARED BY: 
MAHMUD HASAN - CHIEF ENGINEER 
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S P E C I F I C A T I O N 
 
 
SECTION 1 
 

GENERAL REQUIREMENTS 
 
Administrative Provision: 
 

Contract Method:  Construct the work in accordance with the conditions of the Owner/Contractor Agreement. 
 

Work sequence:  (a) Sequence of work shall be jointly determined by contractor and U.S. Government.  (b) Any or 
all operations may be carried out simultaneously or in any sequence subject to US Govt. approval. 

 
Coordination:  Coordinate work of various trades to assure efficient and orderly sequence of installation of 
construction elements with provision for accommodating items installed elsewhere. 

 
Field Engineering:  Provide field engineering services, establish grades, lines, and levels by use of recognized 
engineering survey practices. Site bench marks shall be accurately and safely established, maintained and cleared 
away upon completion of the work. Bench mark shall be related to the nearest permanent bench mark. 

 
Summary of Work: 
 

Work of this contract is comprised of supply, fabrication and installation of metal frame to repair vehicle shed at 
GSO Center, Baridhara, as per specifications provided. The scope of the work is described in the specifications. All 
materials, paints, labor, tools and equipment shall be provided by the contractor and shall also perform operations 
necessary to complete the work as well as removing, demolishing, dismantling existing works on proposed site. All 
above requirements will be based on prior joint review and concurrence by the Government and the Contractor.  

 
Contractor's other responsibility:  Repair, replace items damaged by work of this contract.  Dimensions provided on 
drawings are based on field survey drawings.  Before proceeding with work, verify all dimensions and report any 
discrepancies. 

 
A. Cutting and Patching: 
 

Submit written request in advance of cutting or alterations which affects (a) structural integrity of any elements of 
project, (b) efficiency, maintenance, or safety of any operational element, (c) visual qualities of sight exposed 
elements (d) work of government or separate contractor. 
 

B. Execution: 
Execute cutting, fitting and patching to complete work and to fit the several parts together to integrate with other work, uncover 
work to install ill-timed work, remove and replace defective and non-conforming work. Inspect existing conditions, including 
elements subject to damage or movement during cutting and patching.  Provide supports to assure structural integrity of 
surroundings, device and methods to protect other portions of project from damage.  Provide protection from elements for 
areas which may be exposed by work. 
 
C. Quality Control and Safety Considerations: 
 

Maintain quality control over supplier, manufacturers, products, services, site conditions and workmanship to 
produce work of specified quality.  Perform work by persons qualified to produce workmanship of specified quality.  
Assure quality of work by complying with manufacturer's instructions, submitting manufacturer's certificates, 
erecting complete full scale mockup as required by individual specifications. 
 
Contractor’s workers must wear shoes, hand gloves, hardhat provided by the contractor to execute the work of this 
contract. They must also use adequate stepladders and wear safety belts provided by the contractor while working at 
high altitude. For all sorts of electrical arc and gas welding contractor must obtained Hot Work Permit signed by the 
Post Safety Officer before commencing such work. Request for Hot Work Permit must be sent to Post Safety Officer 
at least 24 hours before scheduling any welding work in the building compound. 

 
D. Construction Facilities and Temporary Controls: 
 



Maintain adequate fire protection.  Gasoline and other flammable liquids shall be stored in safety containers and not 
to be stored inside building.  Do not light fires in or about premises.  No part of the Chancery compound can be used 
for temporary accommodation of contractor's laborers or other personnel.  The contractor shall provide and maintain 
all temporary stairs, ladders, ramps, scaffolds, chutes as required for the proper execution of the work. Building 
water and electric supply can be used by the contractor for construction purposes.  No materials, rubbish or debris 
shall be permitted to drop free but shall be removed by use of fully enclosed transport facilities.  Keep all access 
roads and walks clear of debris, materials, construction plant and equipment during building operation.  Protect all 
blanking, landscaping, trees and site improvements in the area of the site work.  The contractor shall take all 
precautions for preventing injuries to persons or damage to property.  The contractor shall carry on his work so that 
present traveled ways are not obstructed and shall take all measures to protect the work at all times against fire, 
storm, theft, vandalism and other losses.  The contractor shall remove temporary materials, equipment, services and 
construction prior to substantial completion inspection and clean and repair damage caused by installation or use of 
temporary facilities. 

 
       
E. Escort/Inspection: 
 

Contractor's workers shall be escorted to the work site and during the days work, and all escorts shall be provided by 
the COR. All workers, materials, tools, etc., provided for the contracted work by the contractor shall be subject to 
inspection at check and entry points by Security Office personnel. 

 
The contractor shall submit a written work schedule to the COR, indicating number of days and total number of 
workers required to complete the work within the contracted period of the work, at least three days before the start of 
the work. All work timings shall be directed by the COR, depending on the availability of escorts and other 
unavoidable circumstances. 

 
For work locations requiring MSG and/or other American escorts, all work schedules shall be as directed by the 
COR.  

 
The total time of work done on the project shall be calculated in hours of actual work done per day and shall be 
based on 8 hours a day and 5 days a week work schedule, except for holidays, to calculate project completion time. 

 
F. Contract Close out: 
 

When contractor considers work has reached final completion, submit written certificates that contract documents 
have been reviewed, work has been inspected and the work is complete in accordance with contract documents and 
ready for owner inspection. 

 
Clean interior and exterior surfaces exposed to view; remove temporary labels, stains and foreign substance, polish 
transparent and glossy surfaces, vacuum soft surfaces.  Clean equipment and fixtures to a sanitary condition, clean or 
replace filters. Clean roofs, gutters, downspouts and drainage system. Clean site; sweep paved areas, rake clean other 
surfaces. Remove sand, mortar, and debris from surfaces, waste and surplus materials, rubbish, and construction 
facilities from the project and from the site. Submit all keys of locks installed in the project. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONSTRUCTION OF METAL PARKING SHED AT THE GSO CENTER  
 
 
Scope of the Work: 
 
This work includes the construction 5 parking spaces for motor pool vehicles and is located on the south side of the motor pool 
area at the GSO Center and includes the following items: 
 

1.    Supply, fabrication and installation of MS pipe post with RCC foundation. 
2.    Supply, fabrication and installation of metal truss. 
3.    Supply and installation of Corrugated GI sheet. 
4.    Repair of the existing pavement. 

  
 

1. MS Pipe Post: This work includes supply, fabrication and installation of 4” diameter and minimum ¼” thick MS 
pipes to support the load of trusses and CGI sheet roof for the vehicle shed. Both ends of the pipe shall be covered 
with a MS plate of size 8”x8”x1/4” and it should be welded with pipe properly. The pipe shall be anchored to ground 
with RCC foundation of size 2’-6”x2-6”x4’ (deep).The proportion of ¾” down graded stone chips, sand (FM-2.5) 
and cement shall be 3:1.5:1 and the 28 days  compressive strength shall be minimum 3,000 PSI. 5/8” diameter 60 
grade MS bar shall be provided in the foundation @ 8” o/c both vertically and horizontally on all sides including top 
and bottom. Post shall be painted 3 coats over a coat of red-oxide primer of approved color and quality.   

 
2. M. S. Angle Trusses:  M. S. angle trusses shall be fabricated and installed as per supplied drawing, design 

and instructions. 2”x2”x ¼” MS angles shall be used to make the truss. Truss members shall be connected with ¼”thick 
gusset plates. Welding shall be fillet type and ¼" in size and continues as shown on the drawing. Proper type and grade 
electrodes made of Bangladesh Oxygen Company Limited (BOC) or equivalent quality shall be used. Most of the 
welding shall be done in the workshop. Welding shall be allowed only to fix the trusses with the posts and proper safety 
measures shall be taken during welding in the premises. Top and bottom of the trusses shall be connected with a 2 "x2"x 
¼" M. S. angles for bracing.  All exposed metal surfaces shall be painted 3 coats of enamel paints of Berger Paints 
Company over a coat of red-oxide primer including preparing the surfaces. 

 
3. Corrugated GI Sheet Roof Covering:  26 gage superior quality corrugated galvanized iron (CGI) sheets of 

approved color and quality shall be used for covering the roof of the shed. The sheets shall be fixed on the metal 
framing with J-hooks, screws and limpet washer. All holes shall be properly sealed with superior quality putty to make 
the shed water proof. Side and end laps shall be minimum 4” and 6" respectively.    

                                    
  
4. Reinforced Cement Concrete (RCC) Work:    Reinforced cement concrete work shall be done with Ordinary 

Portland cement (Type - II), sand (minimum FM 2.50) and ¾" down graded stone chips of proportion 1:1.5:3. The 
strength of concrete at 28 days shall be minimum 3,000 PSI. This work includes breaking and screening of chips, 
centering, shuttering, mixing and placing of concrete and curing for at least 14 days.  Sand shall be screened properly 
before use.  

 
 

 5. Reinforcement (MS) Work:    M.S. work shall be done with billet made of 60 grade superior quality deformed bar 
(Bangladesh Steel Re-rolling Mills or Rahim Steel Mills or equivalent quality as approved) including fabrication, 
cleaning rust, and binding in position with 20 gage GI wire as per design and drawings.  

 
6.  Repair of the Existing Pavement: The existing brick pavement shall be repaired with similar type and quality of 

pavement bricks. The pavement brick shall be made of Mirpur Ceramic Brick Works, Dhaka. The proportion of sand 
(FM-1.5) and Portland cement mortar is 4:1.Curing shall be done at least 7 days. The contractor shall mend the 
pavement surface to match with the exiting pattern of brick work   

 
 
     
 
 
 
 



BID SCHEDULE: 
_________________________________________________________________________________ 
SL#  DESCRIPTION OF WORK        UNIT  QTY UNIT COST  TOTAL COST  
    (Tk:)                          (Tk:) 
_________________________________________________________________________________ 
 
01 Supply, fabrication and installation   Rft 180 
 4” diameter pipes including painting 
 
02. Reinforced Cement Concrete work Cft 300 
 Of 3,000 PSI of minimum proportion 
 Of Stone chips, sand (FM-2.5) and  
 Cement (3:1.5:1)  
 
03. MS work with 60 grade rebars Kg 700 

  
04. Supply, fabrication and installation  Kg 3,000 
 MS trusses and roof framing 

 
05. Supply and installation of ¼” thick  Kg  400 

      gusset plates and 3/8” thick base 
 plate 
 

06. Supply and installation 26 gage  Sft 1,525 
 Corrugated GI sheet 
 
07. Repair of the existing pavement with Lot  Lot 
 Similar type of brick 
 
08. Earth work in excavation with  Cft 500 
 proper shoring if required 
 
09. Mobilization, site preparation Lot Lot 
 And fencing with CGI sheet  
______________________________________________________________________________ 
    Total Cost (including profit and overheads) Tk:    
 
  
 
 
Amount in words (Taka):   ________________________________________________________  
 
______________________________________________________________________________ 
 
 
 
 
 
___________________      _________ 
Signature of Contractor                                                                           Date     
 
 
 
 
 
 
 



 

 
 


